2049 E. Joyce Blvd.
Suite 400
Fayetteville, AR 72703

TEL 479.527.9100
FAX 479.527.9101

www.GarverUSA.com

April 20, 2021

Ryan Carr, PE, CFM

Deputy Director of Engineering Operations
City of Springdale

269 E. Randall Wobbe Ln.

Springdale, AR 72764

Re: City of Springdale
Park Street Intersections Improvements
City Project No. 18BPS13
Recommendation of Award

Dear Ryan:

Bids were received for the "Park Street Intersections Improvements” in the online bid interface at 2:00
p.m. on Mach 16, 2021. The bids have been checked for accuracy and for compliance with the contract
documents. A tabulation of the bids received is enclosed with this letter.

A total of 2 bids were received on the project. Crossland Heavy Contractors submitted the low bid for
the project in the amount of $3,037,507.65. The Engineer's Opinion of Probable Cost was
$2,573,150.50.

Following the opening of the bid, Garver worked with Crossland Heavy Contractors to evaluate value
engineering (VE) items for the project. Crossland Heavy Contractors provided the attached email with
three VE items as a response on April 7, 2021. Out of the three items presented the following two items
will be incorporated into the Contract with a subsequent Change Order:

VE Item #1: Eliminate light pole fixtures and wire - Net Deduct of $151,620.00
VE Item #2: Switch stamped colored concrete at the Park/Caudle intersection with plain concrete — Net
Deduct of $81,196.00

Total value of VE Items: -$232,816.00
New Contract Value: $2,804,691.65

We believe that the bid submitted by Crossland Heavy Contractors along with the accepted VE Items
represents a good value for the City of Springdale. We recommend that the construction contract for
the "Park Street Intersections Improvements" be awarded to Crossland Heavy Contractors.



Mr. Carr
April 20, 2021
Page 2 of 2

Please call me if you have any questions.
Sincerely,

GARVER, LLC
Digitally signed by D.
D Jeffrey Webb
g Date: 2021.04.20
15:44:09-05'00'

D. Jeffrey Webb, P.E.
Project Manager

Attachments: Bid Tabulation
VE Items Proposal Email
Change Order No. 1

L:\2019\19T21050 - Park Street Intersections\Bidding\Recommendation of Award\Park Street Intersection Recommendation to
Award.docm



CITY OF SPRINGDALE

PARK STREET INTERSECTIONS EI'E‘ISG'II'PNIIEE'FES CRI_?ES:\I;cND APAC CENTRAL
SUMMARY OF BIDS

Bid Schedule 1 Park Street anq Caudle Av.enu.e Intersection
I Roadway, Drainage, And Lighting $ 1,080,267.00 | $ 1,203,591.00 | $ 1,544,278.89

|Bid Schedule 2 Emma Avenug and Park St.reeF Intersection
Roadway, Drainage, And Lighting $ 1,057,043.50 | $ 1,243,97445 | $ 1,489,381.72

|Bid Schedule 3 Park Street anq Caudle Avenue Water and
Sewer Relocations $ 247,250.00 | $ 353,380.00 | $ 225,004.68

|Bid Schedule 4 Emma Avenueland Park Street Water and
Sewer Relocations $ 188,590.00 | $ 236,562.20 | $ 183,840.25
TOTAL: $ 2,573,150.50 $ 3,037,507.65 $ 3,442,505.54

g 1 of 1 Garver Project 19721050




ITEM
NO.

23 0o ~Noolslwn o

RN
N

Alalalalalala
O ooNOoOOOh~ W

NN
- O

NINININ
g lwWN

N
o))

WIWWWINININ
WIN =~ O|©|00|N

w w
()] B

w
)]

i

SPEC.
NO.

111
201
202
202
202
203
204
204
401
403
403

405

501
501
502
503
503
505
505
505
507
507
507
509
510

511

513
513
516
707
SP-3
SP-4
SP-5

SP-6

SP-7

SP-7

CITY OF SPRINGDALE
PARK STREET INTERSECTIONS
BID TABULATION - SCHEDULE 1
PARK STREET AND CAUDLE AVENUE INTERSECTION

BID OPENING: March 16, 2021 - 2:00 p.m.

DESCRIPTION

Roadway Construction Control

Clearing and Grubbing

Undercut and Backfill

Unclassified Excavation (Plan Quantity)
Embankment (Plan Quantity)

Subgrade Preparation (Plan Quantity)
Curb Backfill and Grading

4" Topsoil Placement (Yard Areas)

6" Aggregate Base Course

Asphalt Concrete Hot Mix Surface Course
Asphalt Concrete Hot Mix Binder Course
Asphalt Concrete Patching for Maintenance
of Traffic

Concrete Curb and Gutter (Type - A)
Concrete Curb and Gutter (Type - B)

4" Thick Concrete Sidewalk

Concrete Driveway

Asphalt / Concrete Driveway Removal
Seeding

Sodding

Additional Watering

6" Striping (Thermoplastic)

12" Striping (Thermoplastic)

Pavement Symbols (Thermoplastic)
Erosion Control

Traffic Control

Mobilization (not to exceed 5% of contract
price)

Cast-in-Place Tactile Panel

Handicap Ramp Concrete

Cold Milling Asphalt Pavement

2" Non-Metallic Conduit (Irrigation Sleeves)
Street Lighting (Park/Caudle/Powell)

6" Thick Concrete Trall

Modular Block Retaining Wall

Remove, Salvage, and Reinstall Existing
Decorative Fence

Furnish and Install Sign with Standard
Support

Remove, Salvage, and Reinstall Sign with
New Support

UNIT

LS
LS
CcY
CcY
CcY
SY
Sta
SY
SY
Ton
Ton

Ton

LF
LF
SY
SY
SY
AC
SY
MG
LF
LF
EA
LS
LS

LS

SF
SY
SY
LF
LS
SY
SF

LF

EA

EA

ESTIMATED
QUANTITY

1
1
3,000
2,026
118
4,530
19
3,388
4,530
365
620

25

1,334
532
282
179
725

3,388
100
2,272
433
22

407
174

407
32

313
50

152

23

ENGINEER'S ESTIMATE

Crossland Heavy

APAC Central

UNIT
PRICE

$10,000.00
$40,000.00
$30.00
$15.00
$20.00
$4.00
$1,000.00
$3.00
$10.00
$120.00
$100.00

$200.00

$20.00
$20.00
$57.00
$75.00
$17.00
$3,500.00
$4.50
$45.00
$2.50
$15.00
$350.00
$15,000.00
$10,000.00

$50,000.00

$35.00
$75.00
$6.00
$15.00

$162,000.00

$62.00
$60.00

$60.00
$750.00

$250.00

AMOUNT

$10,000.00
$40,000.00
$90,000.00
$30,390.00

$2,360.00
$18,120.00
$19,000.00
$10,164.00
$45,300.00
$43,800.00
$62,000.00

$5,000.00

$26,680.00
$10,640.00
$16,074.00
$13,425.00
$12,325.00
$3,500.00
$15,246.00
$4,500.00
$5,680.00
$6,495.00
$7,700.00
$15,000.00
$10,000.00

$50,000.00

$14,245.00
$13,050.00
$2,442.00
$480.00

$162,000.00

$19,406.00
$3,000.00

$9,120.00
$17,250.00

$500.00

10of6

UNIT
PRICE

$55,000.00
$70,000.00
$25.00
$14.00
$16.00
$1.80
$850.00
$3.75
$16.00
$140.00
$119.00

$440.00

$18.50
$21.50
$58.00
$64.00
$13.00
$4,000.00
$4.50
$50.00
$4.25
$6.00
$350.00
$8,000.00
$28,000.00

$50,500.00

$15.00
$70.00
$20.00
$10.00

$195,000.00

$64.00
$30.00

$46.00
$385.00

$194.00

AMOUNT

$55,000.00
$70,000.00
$75,000.00
$28,364.00

$1,888.00

$8,154.00
$16,150.00
$12,705.00
$72,480.00
$51,100.00
$73,780.00

$11,000.00

$24,679.00
$11,438.00
$16,356.00
$11,456.00
$9,425.00
$4,000.00
$15,246.00
$5,000.00
$9,656.00
$2,598.00
$7,700.00
$8,000.00
$28,000.00

$50,500.00

$6,105.00
$12,180.00
$8,140.00
$320.00
$195,000.00
$20,032.00
$1,500.00

$6,992.00
$8,855.00

$388.00

UNIT
PRICE

$40,000.00
$60,000.00
$36.00
$18.00
$40.00
$2.75
$1,200.00
$9.00
$13.00
$110.00
$95.00

$301.67

$30.00
$50.00
$55.00
$80.00
$15.00
$4,200.00
$5.00
$58.00
$3.00
$15.00
$500.00
$5,000.00
$70,000.00

$70,000.00

$21.00
$70.00
$17.00
$10.00

$290,447.64

$80.00
$30.00

$60.00
$600.00

$650.00

AMOUNT

$40,000.00
$60,000.00
$108,000.00
$36,468.00
$4,720.00
$12,457.50
$22,800.00
$30,492.00
$58,890.00
$40,150.00
$58,900.00

$7,541.75

$40,020.00
$26,600.00
$15,510.00
$14,320.00
$10,875.00
$4,200.00
$16,940.00
$5,800.00
$6,816.00
$6,495.00
$11,000.00
$5,000.00
$70,000.00

$70,000.00

$8,547.00
$12,180.00
$6,919.00
$320.00
$290,447.64
$25,040.00
$1,500.00

$9,120.00
$13,800.00

$1,300.00

Garver Project 19721050



ITEM
NO.

37

38
39
40
41

42

43

44
45
46
47
48

49

SPEC.
NO.
SP-8

SP-11
SP-11
SP-11
SP-11

SP-12

SP-12

SP-13
SP-14
SP-16
SP-19
SP-19

SP-20

TOTALS

CITY OF SPRINGDALE
PARK STREET INTERSECTIONS
BID TABULATION - SCHEDULE 1
PARK STREET AND CAUDLE AVENUE INTERSECTION

BID OPENING: March 16, 2021 - 2:00 p.m.

DESCRIPTION

Retaining Wall Integrall with 6" Thick
Sidewalk

Bike Repair Station, Installed

Benches, Installed

Water Fountain, Installed

Waste Receptacle, Installed

6" U.T. Stamped Colored Concrete (Truck
Apron)

8" U.T. Stamped Colored Concrete (Splitter
Islands)

Building Demolition and Disposal

Concrete Speed Table

Rectangular Rapid Flashing Beacon (RRFB)
Concrete Curb (Type 1 Special) (1'-0")
Concrete Curb (Type 2 Special) (1'-0")
Remove, Salvage, and Reinstall Business
Sign

UNIT
LF

EA
EA
EA
EA

SY

SY

LS
EA
EA
LF
LF

EA

ESTIMATED
QUANTITY

51

= A

898

ENGINEER'S ESTIMATE

Crossland Heavy

APAC Central

UNIT
PRICE

$240.00

$4,800.00
$2,400.00
$12,000.00
$1,200.00

$100.00

$110.00

$35,000.00

$12,000.00

$13,250.00
$25.00
$25.00

$2,000.00

AMOUNT
$12,240.00

$4,800.00
$2,400.00
$12,000.00
$1,200.00

$89,800.00

$17,710.00

$35,000.00
$24,000.00
$53,000.00
$5,050.00
$6,175.00

$2,000.00

$1,080,267.00

20of6

UNIT
PRICE

$195.00

$2,900.00

$2,500.00

$11,000.00
$500.00

$139.00

$174.00

$15,000.00

$8,500.00

$8,400.00
$27.00
$27.00

$7,000.00

AMOUNT
$9,945.00

$2,900.00
$2,500.00
$11,000.00
$500.00

$124,822.00

$28,014.00

$15,000.00
$17,000.00
$33,600.00
$5,454.00
$6,669.00

$7,000.00

$1,203,591.00

UNIT
PRICE

$350.00

$8,000.00
$8,000.00
$20,000.00
$5,000.00

$200.00

$200.00

$40,000.00

$5,500.00

$12,000.00
$40.00
$40.00

$3,500.00

AMOUNT
$17,850.00

$8,000.00
$8,000.00
$20,000.00
$5,000.00

$179,600.00

$32,200.00

$40,000.00
$11,000.00
$48,000.00
$8,080.00
$9,880.00

$3,500.00

$1,544,278.89

Garver Project 19721050



ITEM
NO.

50
51
52
53
54
55
56
57
58
59
60
61

62
63
64

65

66
67

68

69

70
71

72

73

74
75
76
77
78
79
80
81

82

=1

SPEC.
NO.

111
112
201
202
202
202
202
203
204
204
301
301

301

301

301

301

302
302

302

302

302
302

302

302

302
302
302
302
401
401
403
403

405

CITY OF SPRINGDALE
PARK STREET INTERSECTIONS
BID TABULATION - SCHEDULE 2

EMMA AVENUE AND PARK STREET INTERSECTION
BID OPENING: March 16, 2021 - 2:00 p.m.

DESCRIPTION

Roadway Construction Control

Trench and Excavation Safety Systems
Clearing and Grubbing

Undercut and Backfill

Rock Excavation

Unclassified Excavation (Plan Quantity)
Embankment (Plan Quantity)

Subgrade Preparation (Plan Quantity)

Curb Backfill and Grading

4" Topsoil Placement (Yard Areas)

18" Class Ill R.C. Pipe, Within Roadway
36" Class Il R.C. Pipe, Within Roadway
23" X 14" Class Il Elliptical R.C. Pipe, Within
Roadway

30" X 19" Class Il Elliptical R.C. Pipe, Within
Roadway

45" X 29" Class lll Elliptical R.C. Pipe, Within
Roadway

60" X 38" Class Il Elliptical R.C. Pipe, Within
Roadway

4' Drop Inlet (Type MO)

6' Drop Inlet (Type MO)

3' X 5' Drop Inlet (Type ST w/ Type C
Neenah Grates)

3' X 6' Drop Inlet (Type ST w/ Type C
Neenah Grates)

5' X 7' Drop Inlet (Type Special)

6' X 7.5' Drop Inlet (Type Special)

5'X 7.5' Drop Inlet (Type Special Reverse
Throat)

6' X 6' Drop Inlet (Type Special Reverse
Throat)

6' Junction Box (Circular)

7' X 4' Junction Box (Type ST)

7' X 7' Junction Box (Type ST)

8' Drop Inlet Extension

6" Aggregate Base Course

10" Aggregate Base Course

Asphalt Concrete Hot Mix Surface Course
Asphalt Concrete Hot Mix Binder Course
Asphalt Concrete Patching for Maintenance
of Traffic

UNIT

LS
LS
LS
CY
CY
CY
CY
SY
Sta
SY
LF
LF

LF

LF

LF

LF

EA
EA

EA

EA

EA
EA

EA

EA

EA
EA
EA
EA
SY
SY
Ton
Ton

Ton

ESTIMATED
QUANTITY

1
1
1
1,900
100
1,134
20
2,769
18
714
175
166

33
49

113

—_

=N =

2,664
134
355
500

25

ENGINEER'S ESTIMATE

Crossland Heavy

APAC Central

UNIT
PRICE

$5,000.00
$2,000.00
$40,000.00
$30.00
$200.00
$15.00
$20.00
$4.00
$1,000.00
$3.00
$100.00
$160.00

$125.00
$135.00
$180.00

$245.00

$4,200.00
$6,000.00

$4,800.00

$5,400.00

$7,200.00
$8,400.00

$6,600.00

$7,200.00

$6,000.00
$6,000.00
$7,800.00
$2,500.00
$10.00
$16.00
$120.00
$100.00

$200.00

AMOUNT

$5,000.00
$2,000.00
$40,000.00
$57,000.00
$20,000.00
$17,010.00
$400.00
$11,076.00
$18,000.00
$2,142.00
$17,500.00
$26,560.00

$4,125.00
$6,615.00
$20,340.00

$30,870.00

$12,600.00
$6,000.00

$4,800.00

$5,400.00

$7,200.00
$8,400.00

$6,600.00

$7,200.00

$6,000.00
$12,000.00
$7,800.00
$20,000.00
$26,640.00
$2,144.00
$42,600.00
$50,000.00

$5,000.00

30f6

UNIT
PRICE

$24,000.00
$13,000.00
$63,000.00
$25.00
$80.00
$14.00
$16.00
$1.80
$850.00
$3.75
$138.00
$225.00

$159.00
$164.00
$265.00

$358.00

$6,000.00
$8,500.00

$8,700.00

$9,400.00

$9,300.00
$10,500.00

$9,900.00

$9,900.00

$9,200.00
$9,300.00
$11,900.00
$2,500.00
$16.00
$27.00
$140.00
$120.00

$440.00

AMOUNT

$24,000.00
$13,000.00
$63,000.00
$47,500.00
$8,000.00
$15,876.00
$320.00
$4,984.20
$15,300.00
$2,677.50
$24,150.00
$37,350.00

$5,247.00
$8,036.00
$29,945.00

$45,108.00

$18,000.00
$8,500.00

$8,700.00

$9,400.00

$9,300.00
$10,500.00

$9,900.00

$9,900.00

$9,200.00
$18,600.00
$11,900.00
$20,000.00
$42,624.00

$3,618.00
$49,700.00
$60,000.00

$11,000.00

UNIT
PRICE

$28,000.00
$3,500.00
$18,217.55
$35.74
$202.61
$17.76
$50.61
$3.30
$1,171.83
$6.55
$74.08
$123.67

$110.60
$112.76
$166.87

$224 .21

$3,923.44
$6,206.07

$6,896.00

$7,608.31

$6,665.03
$7,618.44

$6,784.25

$6,784.25

$6,367.00
$6,158.82
$9,751.93
$1,236.62
$12.89
$20.52
$110.28
$88.42

$342.10

AMOUNT

$28,000.00
$3,500.00
$18,217.55
$67,906.00
$20,261.00
$20,139.84
$1,012.20
$9,137.70
$21,092.94
$4,676.70
$12,964.00
$20,529.22

$3,649.80
$5,525.24
$18,856.31

$28,250.46

$11,770.32
$6,206.07

$6,896.00

$7,608.31

$6,665.03
$7,618.44

$6,784.25

$6,784.25

$6,367.00
$12,317.64
$9,751.93
$9,892.96
$34,338.96
$2,749.68
$39,149.40
$44,210.00

$8,552.50

Garver Project 19721050



CITY OF SPRINGDALE
PARK STREET INTERSECTIONS
BID TABULATION - SCHEDULE 2

EMMA AVENUE AND PARK STREET INTERSECTION
BID OPENING: March 16, 2021 - 2:00 p.m.

ENGINEER'S ESTIMATE Crossland Heavy APAC Central
ITEM  SPEC. ESTIMATED ONIT ONIT ONIT
NO. NO. DESCRIPTION UNIT QUANTITY PRICE AMOUNT  PRICE AMOUNT  PRICE AMOUNT
83 501 Concrete Curb and Gutter (Type - A) LF 1,752 $20.00 $35,040.00]  $18.50 $32,412.00  $22.65 $39,682.80
84 502 4" Thick Concrete Sidewalk % 160 $57.00 $9,120.00,  $58.00 $9,280.00  $55.16 $8,825.60
85 503 Concrete Driveway sY 270 $75.00 $20,250.00|  $64.00 $17,280.00]  $59.47 $16,056.90
86 503 Asphalt / Concrete Driveway Removal SY 393 $17.00 $6,681.00,  $13.00 $5,109.00  $12.54 $4,928.22
87 505 Seeding AC 1 $3,500.00 $3,500.00| $4,000.00 $4,000.00] $4,012.08 $4,012.08
88 505 Sodding SY 714 $4.50 $3,213.00]  $4.50 $3,213.00]  $3.99 $2,848.86
89 505 Additional Watering MG 100 $45.00 $4,500.00]  $50.00 $5,000.00|  $54.19 $5,419.00
90 507 12" Striping (Thermoplastic) LF 344 $15.00 $5,160.00]  $6.00 $2,064.00,  $16.26 $5,593.44
91 507 6" Striping (Thermoplastic) LF 2,107 $2.50 $5,267.50 $4.25 $8,954.75 $3.25 $6,847.75
92 507 Pavement Symbols (Thermoplastic) EA 14 $350.00 $4,900.00  $350.00 $4,900.00  $433.50 $6,069.00
93 509 Erosion Control LS 1 $20,000.00 $20,000.00  $7,200.00 $7,200.00| $10,000.00 $10,000.00
94 510 Traffic Control LS 1 $10,000.00 $10,000.00/ $19,000.00 $19,000.00| $50,000.00 $50,000.00
= :
95 511 m;.;lzanon (not to exceed 5% of contract LS 1 $50,000.00 $50,000.00| $53,000.00 $53,000.00, $64,000.00 $64,000.00
96 513 Cast-in-Place Tactile Panel SF 395 $35.00 $13,825.00  $15.00 $5,925.00]  $19.93 $7,872.35
97 513 Handicap Ramp Concrete % 41 $75.00 $3,075.00,  $70.00 $2,870.00  $62.48 $2,561.68
98 516 Cold Milling Asphalt Pavement SY 747 $6.00 $4,482.00 $20.00 $14,940.00 $15.00 $11,205.00
99 707 2" Non-Metallic Conduit (Irrigation Sleeves) LF 141 $15.00 $2,115.00,  $10.00 $1,410.00  $9.21 $1,298.61
100 707 3" Non-Metallic Conduit (SWEPCO) LF 950 $20.00 $19,000.00]  $15.00 $14,250.00  $45.52 $43,244.00
101 707 4" Non-Metallic Conduit (SWEPCO) LF 400 $30.00 $12,000.00  $19.00 $7,600.00  $59.61 $23,844.00
102 707 6" Non-Metallic Conduit (SWEPCO) LF 1,550 $35.00 $54,250.00  $39.00 $60,450.00|  $92.12 $142,786.00
103 SP-3 Street Lighting (Emma/Park/Berry) LS 1 $126,000.00 $126,000.00, $149,000.00 $149,000.00| $300,000.00 $300,000.00
104 SP-7 gﬂ;”;rr‘ta”d Install Sign with Decorative EA 8 $1,800.00 $14,400.00  $750.00 $6,000.00 $1,083.76 $8,670.08
6" U.T. Stamped Colored Concrete

105 SP12 | iicwaldRamps) sy 682 $100.00 $68,200.00  $139.50 $95,139.00|  $210.93 $143,854.26
106 SP-12  |8"U.T. Stamped Colored Concrete (Islands) | SY 160 $110.00 $17,600.00|  $174.00 $27,840.00|  $188.69 $30,190.40
107 SP-15 |Irrigation Adjustments LS 1 $10,000.00 $10,000.00/ $10,000.00 $10,000.00/ $10,000.00 $10,000.00
108 SP-17  |12" Planting Soil Mixture, Installed SY 190 $15.00 $2,850.00,  $23.00 $4,370.00]  $19.88 $3,777.20
109 SP-17 3" Shredded Hardwood Mulch, Installed SY 190 $30.00 $5,700.00]  $9.50 $1,805.00]  $8.29 $1,575.10
110 SP-18 gr;ﬁg‘ed”'e 40 PVC Pipe, Installed (Roof LF 254 $42.00 $10,668.00  $16.00 $4,064.00  $46.41 $11,788.14
111 SP-19  |Concrete Curb (Type 2 Special) (1-0") LF 169 $25.00 $4,225.00  $27.00 $4,563.00  $49.35 $8,340.15
112 SP-20 g%:ove’ Salvage, and Reinstall Business EA 1 $2,000.00 $2,000.00| $7,000.00 $7,000.00| $2,709.40 $2,709.40

TOTALS $1,057,043.50 $1,243,974.45 $1,489,381.72

Garver Project 19721050
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ITEM
NO.

113
114
115
116
117
118
119
120
121
122
123
124
125
126
127
128

SPEC.
NO.

SP-02
SP-02
SP-02
SP-02
SP-02
SP-02
SP-02
SP-02
SP-02
SP-02
SP-02
SP-02
SP-02
SP-02
SP-02
SP-02

TOTALS

CITY OF SPRINGDALE
PARK STREET INTERSECTIONS
BID TABULATION - SCHEDULE 3

PARK STREET AND CAUDLE AVENUE WATER AND SEWER RELOCATIONS
BID OPENING: March 16, 2021 - 2:00 p.m.

DESCRIPTION UNIT
Utility Mobilization (Not to exceed 5%) L.S.
Utility Trench Excavation Safety Systems L.S.
Spot Dig and Verify Exiting Utility Locations L.S.
8" DI Water Line L.F.
8" Gate Valve EA.
Ductile Iron Fittings for Water Line LB.
6"x6" Tapping Sleeve and Valve EA.
6" Water Line Cut and Cap EA.
Fire Hydrant Assembly EA.
Salvage Fire Hydrant EA.
Relocate Water Service and Meter Set EA.
Flowable Fill for Abandoned 6" Pipe L.F.
Adjust Manhole to Grade EA
Trench Undercut and Backfill C.Y.
Rock Excavation for Utilities C.Y.
Adjust Water Valve to Grade EA

ESTIMATED
QUANTITY

1

25

ENGINEER'S ESTIMATE

Crossland Heavy

APAC Central

UNIT
PRICE

$12,000.00
$5,000.00
$5,000.00
$80.00
$3,000.00
$15.00
$5,400.00
$1,500.00
$6,700.00
$1,000.00
$1,500.00
$25.00
$1,800.00
$60.00
$200.00
$600.00

AMOUNT

$12,000.00
$5,000.00
$5,000.00
$72,000.00
$30,000.00
$22,500.00
$21,600.00
$3,000.00
$26,800.00
$1,000.00
$10,500.00
$20,250.00
$3,600.00
$6,000.00
$5,000.00
$3,000.00

$247,250.00

50f6

UNIT
PRICE

$16,000.00
$18,000.00
$16,000.00

$165.00
$2,400.00
$10.50
$5,950.00
$3,600.00
$7,250.00
$1,600.00
$2,500.00
$23.00
$700.00
$70.00
$300.00
$300.00

AMOUNT

$16,000.00
$18,000.00
$16,000.00
$148,500.00
$24,000.00
$15,750.00
$23,800.00
$7,200.00
$29,000.00
$1,600.00
$17,500.00
$18,630.00
$1,400.00
$7,000.00
$7,500.00
$1,500.00

$353,380.00

UNIT
PRICE

$8,670.08
$1,083.76
$3,793.16
$99.71
$2,167.52
$10.84
$6,502.56
$1,950.77
$6,069.06
$867.01
$1,842.39
$6.50
$1,083.76
$43.35
$108.38
$270.94

AMOUNT

$8,670.08
$1,083.76
$3,793.16
$89,739.00
$21,675.20
$16,260.00
$26,010.24
$3,901.54
$24,276.24
$867.01
$12,896.73
$5,265.00
$2,167.52
$4,335.00
$2,709.50
$1,354.70

$225,004.68

Garver Project 19721050



ITEM
NO.

129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149

SPEC.
NO.

SP-02
SP-02
SP-02
SP-02
SP-02
SP-02
SP-02
SP-02
SP-02
SP-02
SP-02
SP-02
SP-02
SP-02
SP-02
SP-02
SP-02
SP-02
SP-02
SP-02
SP-02

TOTALS

BID OPENING: March 16, 2021 - 2:00 p.m.

DESCRIPTION UNIT
Utility Mobilization (Not to exceed 5%) L.S.
Utility Trench Excavation Safety Systems L.S.
Spot Dig and Verify Exiting Utility Locations L.S.
12” DI Water Line L.F.
12" Butterfly Valve EA.
Ductile Iron Fittings for Water Line LB.
12"x12" Tapping Sleeve and Valve EA.
6"x6" Tapping Sleeve and Valve EA.
Swing Connection EA.
6" Water Line Cut and Cap EA.
12" Water Line Cut and Cap EA.
Concrete Anchor Collar Block EA.
Fire Hydrant Assembly EA.
Salvage Fire Hydrant EA.
Relocate Water Service and Meter Set EA.
Flowable Fill for Abandoned 12" Pipe L.F.
Flowable Fill for Abandoned 6" Pipe L.F.
20” Steel Encasement by Open Cut L.F.
Concrete Cap L.F.
Trench Undercut and Backfill C..
Rock Excavation for Utilities C.Y.

CITY OF SPRINGDALE
PARK STREET INTERSECTIONS
BID TABULATION - SCHEDULE 4

EMMA AVENUE AND PARK STREET WATER AND SEWER RELOCATIONS

ESTIMATED
QUANTITY

ENGINEER'S ESTIMATE

Crossland Heavy

APAC Central

UNIT
PRICE

$9,000.00
$5,000.00
$5,000.00
$90.00
$3,600.00
$15.00
$9,000.00
$5,400.00
$3,600.00
$1,500.00
$1,800.00
$3,000.00
$6,700.00
$1,000.00
$1,500.00
$85.00
$25.00
$250.00
$90.00
$60.00
$200.00

AMOUNT

$9,000.00
$5,000.00
$5,000.00
$35,190.00
$7,200.00
$30,000.00
$18,000.00
$5,400.00
$3,600.00
$1,500.00
$5,400.00
$3,000.00
$6,700.00
$1,000.00
$3,000.00
$24,650.00
$750.00
$13,250.00
$4,950.00
$3,000.00
$3,000.00

$188,590.00
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UNIT
PRICE

$11,000.00
$18,000.00
$12,000.00
$185.00
$4,500.00
$10.50
$10,758.60
$5,900.00
$4,450.00
$3,050.00
$3,450.00
$4,500.00
$7,200.00
$1,600.00
$2,500.00
$23.00
$25.00
$195.00
$71.00
$70.00
$300.00

AMOUNT

$11,000.00
$18,000.00
$12,000.00
$72,335.00
$9,000.00
$21,000.00
$21,517.20
$5,900.00
$4,450.00
$3,050.00
$10,350.00
$4,500.00
$7,200.00
$1,600.00
$5,000.00
$6,670.00
$750.00
$10,335.00
$3,905.00
$3,500.00
$4,500.00

$236,562.20

UNIT
PRICE

$8,670.08
$1,625.64
$3,793.16
$157.15
$3,793.16
$10.84
$11,921.36
$6,502.56
$3,251.28
$1,950.77
$3,034.53
$1,625.64
$6,069.05
$867.01
$1,842.39
$10.84
$6.50
$243.85
$37.93
$43.35
$108.38

AMOUNT

$8,670.08
$1,625.64
$3,793.16
$61,445.65
$7,586.32
$21,680.00
$23,842.72
$6,502.56
$3,251.28
$1,950.77
$9,103.59
$1,625.64
$6,069.05
$867.01
$3,684.78
$3,143.60
$195.00
$12,924.05
$2,086.15
$2,167.50
$1,625.70

$183,840.25

Garver Project 19T21050



Webb, D.

Jeffrey

From:
Sent:
To:
Subject:

Categories:

Dan Thompson <dthompson@heavycontractors.com>
Wednesday, April 7, 2021 4:47 PM

Webb, D. Jeffrey

Park Street Intersection - Springdale

Filed by Newforma

Good afternoon Jeff,

Sorry it took me this long to get this potential cost savings priced and sent over to you.

We have proposed 3 VE options for consideration:

1.

Eliminate Light Pole fixtures & wire ( Bid Items 31 &
103) - Net Deduct $151,620
a. We would still install the light pole foundations and run all conduit.
b. We would not purchase or install any light poles or pull any wire.
Switch Stamped concrete at Claudle to plain concrete on both 6” & 8” thicknesses (Bid Items 42 &
45) Net Deduct $81,196
a. 6” concrete would be at unit price of $64/SY matching unit price on Bid Item 32 quantity of 898 SY
b. 8” concrete priced at $88/SY quantity of 161 SY
Closing Emma/Park Intersection for utility installs and total intersection reconstruct. 3-4 month
duration Net Deduct $92,769
a. MOT of traffic gets easier
b. Asphalt sub has fewer mobilizations
c. Increased efficiencies during construction.
d. NOTE: Water & Sewer work will be imperative to meet this schedule, and most likely we will
Encounter some unknowns. We will need answers ASAP to be able to meet this construction
window.

| realize that closing Emma is or could be seen very negatively by the city and rightfully so. But there is some definite
cost savings there for us. |1 would propose to do this work over the summer starting as soon as school was out or shortly

thereafter.

| also realize that the city has the Rodeo of the Ozarks parade and involves this intersection being

opened. That said, we could make temporary plans for this event and coordinate our work to have little to no effect on

the parade.

Any temporary improvements costs, depending on what all that involves would be priced and come off the

net deduct for closing this intersection.

Total potential deduct is $325,585 for a
grand total of $2,712,661.

Please let me know if you have any questions, and | look forward to hearing back from you or the city.

Thanks,



GROSSLAND

HEAVY CONTRACGTORS

Dan Thompson

Arkansas Division Manager
705 S. Lincoln

Lowell, AR 72745

t: 479-347-7960

c:479-366-1637
dthompson@heavycontractors.com
www.heavycontractors.com
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